DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/15/2009
* % * BID CHECK REPORT * * * TIVE: 16:39
PSZE JOB NO : 09X309 REVISION NO BIDS OPENED ON : May 6 2009
CONTRACT NO : 007746 REGION NO  : 4 AWARDED ON : May 11 2009
VERSION NO :2 WORK ORDER# : XL3083
e ‘sro0s T e LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————-—-
TITLE :1-5 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY  MORSE BROS., INC. DBA KNIFE R
KOONTZ ROAD TO HARRISON AVE.-PAVING 2416 HOGUM BAY RD 7717 NEW MARKET ST SW 3330 NW YEON AVE STE 100
09X309 98516-3875
PROJECT . ARRA-0052(202). IM-0052(202) LACEY WA 985093004 TUMWATER WA 985017228 PORTLAND OR 972101531
COUNTY(S) - LEWIS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 548201
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. _75.66% -42.05% 60.19%
519,371.00 126,411.00 -392,960.00 301,000.00 -218,371.00 832,000.00 312,629.00
2 REMOVING ASPHALT CONC. CURB
770.0000 L.F. 5.0000 3.8500 _23.00% 6.0000 20.00% 6.0000 20.00%
3,850.00 2,964.50 -885.50 4,620.00 770.00 4,620.00 770.00
3 REMOVING TEMPORARY PAVEMENT MARKING
365120.0000 L.F. 0.0300 0.0200 -33.33Y% 0.0100 -66.67% 0.0100 ~66.67 %
10,953.60 7,302.40  -3,651.20 3,651.20  -7,302.40 3,651.20  -7,302.40
4 REMOVING PLASTIC LINE
365300.0000 L.F. 0.3000 0.2000 -33.33Y% 0.2000 -33.33% 0.1200 -60.00%
109,590.00 73,060.00 -36,530.00 73,060.00 -36,530.00 43,836.00 -65,754.00
5 REMOVING PLASTIC TRAFFIC MARKING
243.0000 EACH 30.0000 25.0000 ~16.67% 25.0000 -16.67% 30.0000 0.00%
7,290.00 6,075.00 -1,215.00 6,075.00 -1,215.00 7,290.00 0.00
6 REMOVING PLASTIC CROSSWALK LINE
340.0000 S.F. 3.0000 2.0000 -33.33% 2.0000 -33.33% 6.0000 100.00 %
1,020.00 680.00 -340.00 680.00 -340.00 2,040.00 1,020.00
7 REMOVING RAISED PAVEMENT MARKER
13.8000 HUND 90.0000 100.0000 11.11% 100.0000 11.11% 145.0000 61.11%
1,242.00 1,380.00 138.00 1,380.00 138.00 2,001.00 759.00
GRADING
8  ASPHALT AND CONCRETE PANEL REMOVAL
167.0000 S.Y. 60.0000 29.0900 -51.52% 40.0000 -33.33Y% 61.0000 1.67%
10,020.00 4,858.03  -5,161.97 6,680.00  -3,340.00 10,187.00 167.00
9 FORCE ACCOUNT SPECIAL EXCAVATION
EST. 0.00% 0.00% 0.00%
25,000.00 25,000.00 25,000.00 25,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/15/2009
* % * BID CHECK REPORT * * * TIVE: 16:39
PSZE JOB NO : 09X309 REVISION NO BIDS OPENED ON : May 6 2009
CONTRACT NO : 007746 REGION NO  : 4 AWARDED ON : May 11 2009
VERSION NO :2 WORK ORDER# : XL3083
e ‘sro0s T e LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————-—-
TITLE :1-5 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY  MORSE BROS., INC. DBA KNIFE R
KOONTZ ROAD TO HARRISON AVE.-PAVING 2416 HOGUM BAY RD 7717 NEW MARKET ST SW 3330 NW YEON AVE STE 100
09X309 98516-3875
PROJECT . ARRA-0052(202). IM-0052(202) LACEY WA 985093004 TUMWATER WA 985017228 PORTLAND OR 972101531
COUNTY(S) - LEWIS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 548201
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
DRAINAGE
10  SLOTTED TRENCH DRAIN RISERS
3040.0000 L.F. 32.0000 19.4300 -39.28% 23.0000 -28.13% 22.0000 -31.25Y%
97,280.00 59,067.20 -38,212.80 69,920.00 -27,360.00 66,880.00 -30,400.00
STRUCTURE
11 EXPANSION JOINT MODIFICATION
84.0000 L.F. 500.0000 400.0300 ~19.99Y% 200.0000 -60.00% 350.0000 -30.00%
42,000.00 33,602.52  -8,397.48 16,800.00 -25,200.00 29,400.00 -12,600.00
SURFACING
12 SHOULDER FINISHING
28.5500 MI . 1,628.0000 1,930.2700 18.57 % 3,000.0000 84.28% 2,750.0000 68.92%
46,479.40 55,109.21 8,629.81 85,650.00  39,170.60 78,512.50  32,033.10
LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
55,860.00 55,860.00 55,860.00 55,860.00
CEMENT CONCRETE PAVEMENT
14  SUBSEAL
222.0000 EACH 350.0000 137.4000 ~60.74% 275.0000 -21.43% 300.0000 ~14.20%
77,700.00 30,502.80 -47,197.20 61,050.00 -16,650.00 66,600.00 -11,100.00
15  CHEMICAL GROUT
2276.0000 GAL. 60.0000 20.7000 -65.50% 34.0000 -43.33Y% 42.0000 -30.00%
136,560.00 47.113.20 -89,446.80 77,384.00 -59,176.00 95,592.00 -40,968.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/15/2009
* % * BID CHECK REPORT * * * TIVE: 16:39
PSZE JOB NO : 09X309 REVISION NO BIDS OPENED ON : May 6 2009
CONTRACT NO : 007746 REGION NO  : 4 AWARDED ON : May 11 2009
VERSION NO :2 WORK ORDER# : XL3083
e ‘sro0s T e LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————-—-
TITLE :1-5 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY  MORSE BROS., INC. DBA KNIFE R
KOONTZ ROAD TO HARRISON AVE.-PAVING 2416 HOGUM BAY RD 7717 NEW MARKET ST SW 3330 NW YEON AVE STE 100
09X309 98516-3875
PROJECT . ARRA-0052(202). IM-0052(202) LACEY WA 985093004 TUMWATER WA 985017228 PORTLAND OR 972101531
COUNTY(S) - LEWIS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 548201
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
HOT MIX ASPHALT
16 PLANING BITUMINOUS PAVEMENT
110670.0000 S.Y. 3.0000 1.8700 _37.67% 1.7000 -43.33% 4.0000 33.33%
332,010.00 206,952.90 -125,057.10 188,139.00 -143,871.00 442,680.00 110,670.00
17 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
760.0000 TON 90.0000 92.4200 2.69% 110.0000 22.22% 127.0000 41.11%
68,400.00 70,239.20 1,839.20 83,600.00  15,200.00 96,520.00  28,120.00
18 HMA CL. 3/8 IN. PG 64-22
100.0000 TON 100.0000 93.1800 -6.82% 125.0000 25.00% 155.0000 55.00 %
10,000.00 9,318.00 -682.00 12,500.00 2,500.00 15,500.00 5,500.00
19 HMA CL. 1/2 IN. PG 64-22
59910.0000 TON 66.0000 60.4600 -8.39% 67.0000 1.52% 87.2500 32.20%
3,954,060.00 3,622,158.60 -331,901.40 4,013,970.00  59,910.00 5,227,147.50 1,273,087.50
20 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
126,050.00 126,050.00 126,050.00 126,050.00
21 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
48,730.00 48,730.00 48,730.00 48,730.00
22 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
34,430.00 34,430.00 34,430.00 34,430.00
23 BRIDGE TRANSVERSE JOINT SEAL
918.0000 L.F. 25.0000 30.0000 20.00% 30.0000 20.00% 25.0000 0.00%
22,950.00 27,540.00 4,590.00 27,540.00 4,590.00 22,950.00 0.00
24  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
239,920.00 239,920.00 239,920.00 239,920.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/15/2009
* % * BID CHECK REPORT * * * TIVE: 16:39
PSZE JOB NO : 09X309 REVISION NO BIDS OPENED ON : May 6 2009
CONTRACT NO : 007746 REGION NO  : 4 AWARDED ON : May 11 2009
VERSION NO :2 WORK ORDER# : XL3083
e ‘sro0s T e LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————m—en
TITLE :1-5 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY  MORSE BROS., INC. DBA KNIFE R
KOONTZ ROAD TO HARRISON AVE.-PAVING 2416 HOGUM BAY RD 7717 NEW MARKET ST SW 3330 NW YEON AVE STE 100
09X309 98516-3875
PROJECT . ARRA-0052(202). IM-0052(202) LACEY WA 985093004 TUMWATER WA 985017228 PORTLAND OR 972101531
COUNTY(S) - LEWIS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 548201
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
EROSION CONTROL AND PLANTING
25 INLET PROTECTION
136.0000 EACH 60.0000 67.0000 11.67% 78.0000 30.00% 65.0000 8.33%
8,160.00 9,112.00 952.00 10,608.00 2,448.00 8,840.00 680.00
TRAFFIC
26 EXTRUDED CURB
770.0000 L.F. 8.0000 6.0000 ~25.00% 6.0000 -25.00% 9.0000 12.50%
6,160.00 4,620.00  -1,540.00 4,620.00  -1,540.00 6,930.00 770.00
27 TRUCK-MOUNTED IMPACT ATTENUATOR
2.0000 EACH 7,200.0000 200.1900 -97.22% 3,000.0000 -58.33Y% 9,500.0000 31.94%
14,400.00 400.38 -13,999.62 6,000.00  -8,400.00 19,000.00 4,600.00
28 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR
1520.0000 HR 4.0000 39.4500 886.25 % 0.0100 -99.75Y% 65.0000 1,525.00%
6,080.00 59,964.00  53,884.00 15.20  -6,064.80 98,800.00  92,720.00
29 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00% 0.00% 0.00%
9,020.00 9,020.00 9,020.00 9,020.00
30 PAINT LINE
365120.0000 L.F. 0.1500 0.1000 -33.33Y% 0.1000 -33.33% 0.2400 60.00 %
54,768.00 36,512.00 -18,256.00 36,512.00 -18,256.00 87,628.80  32,860.80
31 PAINTED WIDE LINE
11540.0000 L.F. 0.3000 0.1400 -53.33Y% 0.1500 -50.00% 0.3000 0.00%
3,462.00 1,615.60  -1,846.40 1,731.00  -1,731.00 3,462.00 0.00
32 PLASTIC CROSSWALK LINE
340.0000 S.F. 4.0000 3.0000 _25.00% 3.0000 -25.00% 7.0000 75.00%
1,360.00 1,020.00 -340.00 1,020.00 -340.00 2,380.00 1,020.00
33 PLASTIC STOP LINE
150.0000 L.F. 6.0000 4.0000 -33.33Y% 4.0000 -33.33Y% 7.0000 16.67%
900.00 600.00 -300.00 600.00 -300.00 1,050.00 150.00
34 PLASTIC TRAFFIC ARROW
14.0000 EACH 30.0000 100.0000 233.33% 100.0000 233.33% 175.0000 483.33%
420.00 1,400.00 980.00 1,400.00 980.00 2,450.00 2,030.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/15/2009
* % * BID CHECK REPORT * * * TIVE: 16:39
PSZE JOB NO : 09X309 REVISION NO BIDS OPENED ON : May 6 2009
CONTRACT NO : 007746 REGION NO  : 4 AWARDED ON : May 11 2009
VERSION NO :2 WORK ORDER# : XL3083
e ‘sro0s T e LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————-—-
TITLE :1-5 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY  MORSE BROS., INC. DBA KNIFE R
KOONTZ ROAD TO HARRISON AVE.-PAVING 2416 HOGUM BAY RD 7717 NEW MARKET ST SW 3330 NW YEON AVE STE 100
09X309 98516-3875
PROJECT . ARRA-0052(202). IM-0052(202) LACEY WA 985093004 TUMWATER WA 985017228 PORTLAND OR 972101531
COUNTY(S) - LEWIS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 548201
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
35 PLASTIC DRAINAGE MARKING
205.0000 EACH 18.0000 20.0000 11.11% 20.0000 11.11% 25.0000 38.89 %
3,690.00 4,100.00 410.00 4,100.00 410.00 5,125.00 1,435.00
36 PLASTIC AERIAL SURVEILLANCE FULL MARKER
12.0000 EACH 110.0000 100.0000 ~9.09% 100.0000 -9.09% 130.0000 18.18%
1,320.00 1,200.00 ~120.00 1,200.00 -120.00 1,560.00 240.00
37 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER
14.0000 EACH 110.0000 100.0000 ~9.09% 100.0000 -9.09% 130.0000 18.18%
1,540.00 1,400.00 -140.00 1,400.00 -140.00 1,820.00 280.00
38 RAISED PAVEMENT MARKER TYPE 2
13.8000 HUND 375.0000 300.0000 -20.00% 300.0000 -20.00% 400.0000 6.67%
5,175.00 4,140.00  -1,035.00 4,140.00  -1,035.00 5,520.00 345.00
39 SHOULDER RUMBLE STRIP TYPE 1
38.5600 MI . 900.0000 900.0000 0.00% 1,000.0000 11.11% 1,000.0000 11.11%
34,704.00 34,704.00 0.00 38,560.00 3,856.00 38,560.00 3,856.00
40 TEMPORARY PAVEMENT MARKING
365120.0000 L.F. 0.1600 0.0200 -87.50% 0.0100 -93.75Y% 0.1200 ~25.00%
58,419.20 7,302.40 -51,116.80 3,651.20 -54,768.00 43,814.40 -14,604.80
41 SEQUENTIAL ARROW SIGN
1520.0000 HR 4.0000 1.0000 ~75.00% 2.0000 -50.00 % 6.0000 50.00 %
6,080.00 1,520.00  -4,560.00 3,040.00  -3,040.00 9,120.00 3,040.00
42 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 4,000.0000 3,000.2900 —24.99Y% 4,000.0000 0.00% 5,500.0000 37.50%
12,000.00 9,000.87 -2,999.13 12,000.00 0.00 16,500.00 4,500.00
43 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
4530.0000 HR 2.0000 1.0000 ~50.00% 1.0000 -50.00 % 4.0000 100.00 %
9,060.00 4,530.00  -4,530.00 4,530.00  -4,530.00 18,120.00 9,060.00
44 OTHER TEMPORARY TRAFFIC CONTROL
L.S. ~76.70% -93.01% _54.54%
142,980.00 33,319.53 -109,660.47 10,000.00 -132,980.00 65,000.00 -77,980.00
45 FLAGGERS AND SPOTTERS
2268.0000 HR 45.0000 43.3900 _3.58% 47.0000 4.44% 58.0000 28.89 %
102,060.00 98,408.52  -3,651.48 106,596.00 4,536.00 131,544.00  29,484.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/15/2009
* % * BID CHECK REPORT * * * TIVE: 16:39
PSZE JOB NO : 09X309 REVISION NO BIDS OPENED ON : May 6 2009
CONTRACT NO : 007746 REGION NO  : 4 AWARDED ON : May 11 2009
VERSION NO :2 WORK ORDER# : XL3083
e ‘sro0s T e LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————m—en
TITLE :1-5 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY  MORSE BROS., INC. DBA KNIFE R
KOONTZ ROAD TO HARRISON AVE.-PAVING 2416 HOGUM BAY RD 7717 NEW MARKET ST SW 3330 NW YEON AVE STE 100
09X309 98516-3875
PROJECT . ARRA-0052(202). IM-0052(202) LACEY WA 985093004 TUMWATER WA 985017228 PORTLAND OR 972101531
COUNTY(S) - LEWIS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 548201
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
46 OTHER TRAFFIC CONTROL LABOR
1260.0000 HR 45.0000 43.3900 _3.58% 75.0000 66.67 % 58.0000 28.89%
56,700.00 54,671.40  -2,028.60 94,500.00  37,800.00 73,080.00  16,380.00
47 TRAFFIC CONTROL SUPERVISOR
L.S. 34.30% -48.93% 95.25%
33,290.00 44,708.64  11,418.64 17,000.00 -16,290.00 65,000.00  31,710.00
48 CONSTRUCTION SIGNS CLASS A
800.0000 S.F. 18.0000 20.0000 11.11% 20.0000 11.11% 19.0000 5.56 %
14,400.00 16,000.00 1,600.00 16,000.00 1,600.00 15,200.00 800.00
OTHER ITEMS
49 TYPE B PROGRESS SCHEDULE
L.S. 0.00% 50.00 % -50.00%
10,000.00 10,000.00 0.00 15,000.00 5,000.00 5,000.00  -5,000.00
50 ADJUST MONUMENT CASE AND COVER
33.0000 EACH 2250000 45.0000 -80.00% 150.0000 -33.33Y% 75.0000 ~66.67 %
7,425.00 1,485.00  -5,940.00 4,950.00  -2,475.00 2,475.00  -4,950.00
51 ADJUST INLET
15.0000 EACH 350.0000 410.0000 17.14% 600.0000 71.43% 700.0000 100.00%
5,250.00 6,150.00 900.00 9,000.00 3,750.00 10,500.00 5,250.00
52 ADJUST CATCH BASIN
64.0000 EACH 400.0000 340.0000 -15.00% 400.0000 0.00% 700.0000 75.00 %
25,600.00 21,760.00  -3,840.00 25,600.00 0.00 44,800.00  19,200.00
53 ADJUST JUNCTION BOX
15.0000 EACH 200.0000 325.0000 62.50% 285.0000 42.50% 0.0000 ~100.00%
3,000.00 4,875.00 1,875.00 4,275.00 1,275.00 0.00  -3,000.00
54 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
1,500.00 1,500.00 1,500.00 1,500.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/15/2009
* % * BID CHECK REPORT * * * TIME: 16:39
PS&E JOB NO : 09X309 REVISION NO BIDS OPENED ON : May 6 2009
CONTRACT NO : 007746 REGION NO  : 4 AWARDED ON : May 11 2009
VERSION NO :2 WORK ORDER# : XL3083
Y sr o005 T e LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE :1-5 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY  MORSE BROS., INC. DBA KNIFE R
KOONTZ ROAD TO HARRISON AVE.-PAVING 2416 HOGUM BAY RD 7717 NEW MARKET ST SW 3330 NW YEON AVE STE 100
09X309 98516-3875
PROJECT . ARRA-0052(202). IM-0052(202) LACEY WA 985093004 TUMWATER WA 985017228 PORTLAND OR 972101531
COUNTY(S) - LEWIS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 548201
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
56 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
57 SPCC PLAN
L.S. -86.67% 233.33% -33.33Y%
1,500.00 200.02  -1,299.98 5,000.00 3,500.00 1,000.00 -500.00
CONTRACT TOTAL $6,621,193.20 $5,399,567.92 -18.45% $6,017,261.60 -9.12% $8,372,200.40 26.45%
BASE TOTAL $6,621,193.20 $5,399,567.92 ~18.45% $6,017,261.60 -9.12% $8,372,200.40 26.45%




